

Architectural Engineering (Engineering) / The Pennsylvania State University

Phase I CAMEL-CN: Modeling the Messy: Capturing Student Reasoning within High-Dimensional Industrial AI Datasets

National Science Foundation

Project Dates: 01/01/2027 - 12/31/2029

	01/01/2027 - 12/31/2027	01/01/2028 - 12/31/2028	01/01/2029 - 12/31/2029	Total
Direct Costs				
Salaries (Category I)				
<u>Napolitano, Rebecca (Principal Investigator)</u> 33.33% effort over 3 months (1 summer month) each year.	12,673	13,180	13,707	39,560
<u>Reinhart, Wesley (Co-PI)</u> 16.67% effort over 3 months (.50 summer month) each year.	6,417	6,673	6,940	20,030
<u>Yao, Xiangguan (Co-PI)</u> Mandatory College of Education 5% AY per year. 18.3% SU per year (0.45 AY, 0.55 SU = 1 month total effort each year).	12,822	13,335	13,869	40,026
<u>Zuo, Wangda (Co-PI)</u> 8.33% effort over 3 months (.25 summer month) each year.	5,457	5,676	5,903	17,036
<u>Hill, Kathleen Mitchell (Co-PI)</u> Effort 15% over the project period (salary/supp) for 3 years (1.35 mo. in AY, 0.45 mo. in SU)	24,741	25,730	26,760	77,231
<u>Cesare, Amber (Faculty)</u> Effort Yr1; 25%; Yr2 & Yr3; 30% over the project period (3 mo. in Yr1, 3.60 mo. in Yr2 & Yr3)	19,312	24,103	25,067	68,482
<u>Remington, Jeffrey (Other)</u> Effort 5% over the project period (0.60 mo.)	4,284	4,456	4,635	13,375
<u>AI Computer Science Education specialist-TBD (Other)</u> 25% effort over the project period (3 mo. effort)	21,216	22,064	22,947	66,227
Total Salaries	106,922	115,217	119,828	341,967
Graduate Assistants (Category II)				
<u>TBN: Graduate Assistant</u> Grade 12; half time; academic; full tuition in years 1 and 2; post comp tuition in year 3.	26,026	27,067	28,149	81,242
<u>TBN: Graduate Assistant</u> Grade 12; half time; academic; full tuition in years 1 and 2; post comp tuition in year 3.	26,026	27,067	28,149	81,242
Total Graduate Assistants	52,052	54,134	56,298	162,484
Wages (Category III)				
<u>TBN: Grad Asst-Summer</u> Grade 12; half time; summer; no tuition applicable	8,502	8,842	9,196	26,540
<u>Undergraduate Research Assistant</u>	6,000	6,000	6,000	18,000
Total Wages	14,502	14,842	15,196	44,540
Total Salaries and Wages	173,476	184,193	191,322	548,991
Fringe				

Proposal: 128594

Generated by bcm12 on: 06/18/2026

Created on 01/07/2026 and last updated on 06/18/2026

Architectural Engineering (Engineering) / The Pennsylvania State University

Phase I CAMEL-CN: Modeling the Messy: Capturing Student Reasoning within High-Dimensional Industrial AI Datasets

National Science Foundation

Project Dates: 01/01/2027 - 12/31/2029

	01/01/2027 - 12/31/2027	01/01/2028 - 12/31/2028	01/01/2029 - 12/31/2029	Total
Category I @ 40.60%	43,409	46,778	48,650	138,837
Category II @ 11.20%	5,830	6,062	6,304	18,196
Category III @ 7.90%	1,145	1,172	1,200	3,517
Total Fringe	50,384	54,012	56,154	160,550
Total Salaries, Wages and Fringe	223,860	238,205	247,476	709,541
Modified Total Direct Costs				
<u>SVC-Consulting-Advisory board_CSATS</u>	0	10,000	10,000	20,000
Advisory board_ Stipend-4 members (\$2,500/person) for Yr2 & Yr3				
<u>CONUS Travel-ISLS conf._CSATS</u>	0	0	7,160	7,160
CSATS personnels: Attend ISLS conference in Yr3 (Registration, lodging, airfare, per-diem) for Yr3				
<u>TR-ST_School visit_CSATS</u>	0	800	1,600	2,400
CSATS: 2 school visits in Yr2 and 4 school visits in Yr3(lodging, mileage and per-diem)				
<u>IT Services-website development_CSATS</u>	5,000	3,000	2,000	10,000
Website design and development for the project activities				
<u>SUP-Instructional Supplies_CSATS</u>	1,000	2,000	2,000	5,000
Workshop supplies over the project period				
<u>SVC-Commun-Publication_CSATS</u>	0	0	3,000	3,000
<u>SUP-Other workshop cost_CSATS</u>	800	800	0	1,600
Weeklong Summer workshop_lunch for program_8 @\$20/person for Yr1 & Yr2				
<u>Travel: Domestic</u>	15,000	15,000	15,000	45,000
(\$37,840) Travel to conferences for PI, CoPI and Grad Students & (\$7,160 for Partner Travel)				
<u>SVC-Consulting</u>	5,043	5,042	5,042	15,127
<u>Travel - Domestic - Phase II Travel</u>	5,408	0	0	5,408
<u>Meeting Expenses</u>	0	1,907	1,907	3,814
Total Modified Total Direct Costs	256,111	276,754	295,185	828,050
Other Direct Costs				
<u>Tuition Remission</u>	44,546	45,438	10,698	100,682
<u>PAR Stipend Participants: SU workshop</u>	6,000	18,000	0	24,000
Weeklong Summer workshop: Yr1:4 teachers; Yr2:12 teachers (\$1500/teacher)				
<u>PAR Stipend Participants:AY</u>	0	8,000	24,000	32,000
Stipend to implement the project in the classroom in AY: Yr2:4 teachers; Yr3:12 teachers (\$2000/teacher)				
<u>PAR-Travel allowances: SU workshop</u>	4,800	14,400	0	19,200
Week long summer workshop: Yr1 (4 teachers) and Yr2 (12 teachers) mileage, housing, parking (\$1,200/person)				

Proposal: 128594

Generated by bcm12 on: 06/18/2026

Created on 01/07/2026 and last updated on 06/18/2026

Architectural Engineering (Engineering) / The Pennsylvania State University

Phase I CAMEL-CN: Modeling the Messy: Capturing Student Reasoning within High-Dimensional Industrial AI Datasets

National Science Foundation

Project Dates: 01/01/2027 - 12/31/2029

	01/01/2027 - 12/31/2027	01/01/2028 - 12/31/2028	01/01/2029 - 12/31/2029	Total
<u>PAR-Travel allowances for Symposium</u>	0	3,568	10,344	13,912
Yr2: 60 students & 4 teachers (4 van @ \$700/van), Yr3: 150 students & 12 teachers(12 van @ \$700/van)+ lunch (\$12/person) for all participants.				
<u>PAR-Supplies for participants:workshop</u>	2,000	6,000	0	8,000
Supplies for the classroom teachers (\$500 for workshop) 4 in Yr1 and 12 in Yr2 for the workshop				
<u>PAR-Supplies for participants-Symposium</u>	0	1,700	4,250	5,950
Supplies for Symposium Yr2: 4 teachers (20 group) & Yr3: 12 teachers (50 group) \$85/poster/group				
<u>PAR-Subsist allow participant-workshop</u>	560	1,680	0	2,240
Lunch & breakfast- workshop: Yr1 (4 teachers) and Yr2(12 teachers) \$28/person/day for 5 days				
Total Other Direct Costs	57,906	98,786	49,292	205,984
Total Direct Costs	314,017	375,540	344,477	1,034,034
F&A Costs (MTDC basis)				
<u>F&A Rate: 57.30%</u>	146,752	158,580	169,141	474,473
Total Requested From Sponsor	460,769	534,120	513,618	1,508,507
Total Project Costs	460,769	534,120	513,618	1,508,507

Proposal: 128594

Generated by bcm12 on: 06/18/2026

Created on 01/07/2026 and last updated on 06/18/2026